



Bids and Awards Committee

**SUPPLEMENTAL/BID BULLETIN NO. 1**  
(November 26, 2021)

**(Procurement of Primary Internet Services for CY 2022)**

This Supplemental/Bid Bulletin No. 1 is issued to clarify, modify, or amend items in the Bid Documents. This shall form an integral part of the Bid Documents.

ISSUE/S	CLARIFICATION/ADDENDUM/MODIFICATION
Schedule of ocular inspection of the area for installment	The bidders may request Mr. Rafael Belisano of the FAO-GSD for the scheduling of the onsite inspection through (+63) 9190749050 and <a href="mailto:fao.gsd@ncip.gov.ph">fao.gsd@ncip.gov.ph</a>
Schedule of delivery is 30 days? What about the new bidder who wins the bidding, how will the process be?	The target of the bidding is to set all internet connection and already working by January 1, 2022 until December 31, 2022, which is the duration of the contract.  The delivery is 30 days after receipt of Notice to Proceed/P.O., the earlier the delivery the better.
In the dropping of Bids, how many copies will they provide?	1 original and 2 photocopies of the bid documents.
Is the installation for the circuit new? What if the winning bidder is new, not the current provider?	For the new winning bidder, there will be a new installation. For those who have existing circuit/facility, there is no need for new installation.

Reminders:

- Submission of bids will be **on or before December 9, 2021, Thursday, at 9:00AM.**
- Bidders shall sign all documents that need the signature of the authorized representative.
- Late bids shall not be accepted.

For guidance and information of all concerned.

**ATTY. CAESAR M. ORTEGA**  
BAC Chair

Cc: BAC Secretariat

